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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and I11 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.



TABLE OF CONTENTS

Glossary of Terms, Abbreviations, and ACronyYmS .......ccccceeeeresessssssssssssssssnes 5
STTot o] T IR 1 N7 = U [o] I (1 =1 T 1O 8
Section I1. INStructions t0 BIAUEIS ....ciceeiessueessnercssercssnsesssnsssenessassssssssssasesns 11
O oo 1= 3o ) =] o PSPPSR 12
2. FuNnding INFOrMEatION .....ceiiiiiiiec e 12
3. Bidding REQUITEMENTS......cciiiiieiiiie ittt sreesaeeneenneas 12
4.  Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices ................... 13
TR = 1T 1 o] (3N =TT [0 (=T USSP 13
6.  Origin of ASSOCIAEd GOOUS........coveieiiiiitirieriieie e 13
7. SUDCONITACTS ....veeeieiesie ettt bbbttt ettt nre e 13
8. Pre-Bid CONTEIENCE.......ooiiee ettt see s 13
9.  Clarification and Amendment of Bidding Documents...........c.cccevevvveivevesiesieenne. 14
10. Documents Comprising the Bid: Eligibility and Technical Components............... 14
11. Documents Comprising the Bid: Financial Component ...........ccccoovvevvivievieneenens 14
12, AIREINALIVE BIAS ...ocveiiiieiieic ettt sre e 15
I T =1 o o ot SRRSO 15
14.  Bid and Payment CUIMENCIES. .......coviiiierieitesiesie sttt 15
T = 110 IS T- Lo U | Y2 ST S PRSP 15
16. Sealing and Marking Of BidS...........cccoeriiriiiiiiiiiieceee s 15
17. Deadline for SUDMISSION OF BIAS .......coviiiiiiiiiienieee e 16
18. Opening and Preliminary Examination of BidS ..........cccocoviiiniiiniiniiicnene e 16
19. Detailed Evaluation and Comparison of BidS..........cccccceviiiiiiiiiciic e, 16
20.  POSt QUANTICALION.......cciieiiicciee ettt e b e srre e sreesareeres 16
21, Signing Of the CONLIACT .........ceeiiiiiiic e 17
Section H1. Bid Data SNeet.........cooviiiiiiiiii s 18
Section 1V. General Conditions of Contract.............cccccovveiiiiiiie e, 21
1. SCOPE OF CONLIACT......ccctieiiii it be e reesnne e 22
2. Sectional Completion Of WOIKS ..o 22
3. POSSESSION OF SITE.....iiuiiiiiiiiieieieie ettt nre e 22
4. The Contractor’s OblIAtiONS.........cceiviieeiieiiiiieiiesie e 22
5. PerfOrmance SECUILY .....c.ccieiiiie ettt ere s 23
6.  Site INVestigation REPOITS .......ccviiiiiiic e 23



B VA - 11 =1 01 2P TR PP 23

8.  Liability 0f the CONIaCLOr.........ccocoviiiiiieec e 23
9. Termination fOr Other CAUSES.........cccueiieieiieieeieeie e se e see e ee e sreeseesneeseeeees 23
10, DAYWOIKS ...ttt ettt ettt et s b e et e e s e s beetearaesaaesae e e e sreenreeneenn 24
11, Program OF WOTK ..o 24
12. Instructions, Inspections and AUAILS ..........cccveiieiiiiiiiie i 24
13, AQVANCE PAYMENT.......oiiiiiiieiiiiseee ettt 24
14, Progress PAYMENTS ......oeiiiieiiiieiiie e siee s sie e stee e sae e sae et e st e et e e s e s sseeesneeesnnee s 24
15.  Operating and Maintenance ManualS............ccoviririiieiinene s 24
Section V. Special Conditions of Contract.............ccccccevveviive e, 26
Section V1. SPECIfICAtIONS .........eeviiiiiieiiiiee e 28
SECHION VI DIaWINgS....cicvvieeiiiie ettt e e sae e snre e eneee s 52
Section VI Bill of QUANTITIES .........cooiuiiiiiiiiiiecc e 53
Section IX. Checklist of Technical and Financial Documents..................... 56



Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI — Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section 1. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184,

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c. The deadline for the submission and receipt of bids; and
d. Any important bid evaluation criteria.
The 1B should be incorporated into the Bidding Documents. The information contained in

the IB must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.
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Bepuiblic of the Philippines
Aepartment of Education

REGION IV-A CALABARZON
CITY SCHOOLS DIVISION OF BINAN CITY

Invitation to Bid for CY 2024 Repair and Rehabilitation of
Eight (8) - Classroom School Building (Our Lady of
Lourdes ES)

1. The Department of Education (DepEd) - City Schools Division of Bifian City, through
the Fiscal Year (FY) 2024 General Appropriations Act (GAA) intends to apply the sum
of Four Million Two Hundred Ninety-Seven Thousand One Hundred Ninety-Seven
and 48/100 pesos only (P4,297,197.48) being the Approved Budget for the Contract
(ABC) to payments under the contract for CY 2024 Repair and Rehabilitation of Eight
(8) - Classroom School Building (Our Lady of Lourdes ES) with Project Identification
Number R4A-BNN-2024-06. Bids received in excess of the ABC shall be automatically
rejected at bid opening.

2. The Department of Education (DepEd) - City Schools Division of Bifian City now
invites bids for the above Procurement Project. Completion of the Works is required
one hundred twenty (120) calendar days. Bidders should have completed a contract
similar to the Project. The description of an eligible bidder is contained in the Bidding
Documents, particularly, in Section Il (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184,

4. Interested bidders may obtain further information from Department of Education
(DepEd) - City Schools Division of Bifian City and inspect the Bidding Documents at
the address given below from 8:00 a.m. to 5:00 a.m..

5. A complete set of Bidding Documents may be acquired by interested bidders on
July 24, 2024 to August 13, 2024 from given address and website/s below and upon
payment of the applicable fee for the Bidding Documents, pursuant to the latest
Guidelines issued by the GPPB, in the amount of Five thousand pesos only
(P5,000.00). The Procuring Entity shall allow the bidder to present its proof of payment
for the fees in person.



6. The Department of Education (DepEd) - City Schools Division of Bifian City will
hold a Pre-Bid Conference! on August 1, 2024 at DepEd — City Schools Division of
Bifian City, SDO Training Hall, P. Burgos St. Brgy. Sto.Domingo, Bifian City,
Laguna which shall be open to prospective bidders.

7. Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below on or before August 13, 2024, 8:59 a.m.. Late bids
shall not be accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

9. Bid opening shall be on August 13, 2024, 9:00 a.m. at the given address below DepEd
— City Schools Division of Bifian City, SDO Training Hall, P. Burgos St. Brgy. Sto.
Domingo, Bifian City, Laguna. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.

10. The procurement project is short of award. The awarding of the procurement contract
will be made once the corresponding Sub-ARO for the project is released.

11. The Department of Education (DepEd) - City Schools Division of Bifian City reserves
the right to reject any and all bids, declare a failure of bidding, or not award the contract
at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016
revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby
incurring any liability to the affected bidder or bidders.

12. For further information, please refer to:

SYLVIA S. TANAEL

Head, BAC Secretariat

Bids and Awards Committee (BAC)

DepEd — City Schools Division of Bifian City
P. Burgos St., Brgy. Sto. Domingo

Bifian City, Laguna
bac.sdobinancity@deped.gov.ph

Tel. No. (049) 547-0105
https://www.depedbinan.com/

13. You may visit the following websites:

For downloading of Bidding Documents: https://www.depedbinan.com/

July 22, 2024

(Sgd.)
ARLENE S. RICASATA, CESO VI
BAC Chairperson
Assistant Schools Division Superintendent

1
May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a
pre-bid conference.
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Section 1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.
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Scope of Bid

The Procuring Entity, Department of Education (DepEd) - City Schools Division of
Bifian City invites Bids for the CY 2024 Repair and Rehabilitation of Eight (8) -
Classroom School Building (Our Lady of Lourdes ES), with Project Identification
Number R4A-BNN-2024-06.

[Note: The Project Identification Number is assigned by the Procuring Entity based on
its own coding scheme and is not the same as the PhilGEPS reference number, which
IS generated after the posting of the bid opportunity on the PhilGEPS website.]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for Fiscal Year (FY)
2024 General Appropriations Act (GAA) in the amount of Four Million Two
Hundred Ninety-Seven Thousand One Hundred Ninety-Seven and 48/100
pesos only (P4,297,197.48).

2.2.  The source of funding is:

[If an early procurement activity, select one and delete others:]

a. NGA, the National Expenditure Program.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

12



Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2.  The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter V11 of the Charter of the UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.
The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address DepEd — City Schools Division of Bifian

13



10.

11.

City, SDO Training Hall, P. Burgos St. Brgy. Sto.Domingo, Bifian City, Laguna as
indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A valid special PCAB License in case of Joint Ventures, and registration for the
type and cost of the contract for this Project. Any additional type of Contractor
license or permit shall be indicated in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

14



12.

13.

14.

15.

16.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos
Bid Security
15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.
15.2. The Bid and bid security shall be valid until December 11, 2024. Any bid not

accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit 1 (one) original and 2 (two) copies of the first and second
components of its Bid.

15



17.

18.

19.

20.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall

16



21.

submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

17



Section 111. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.

18




Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Repair, Rehabilitation, Restoration, and/or Construction of School
Buildings
1 The Procuring Entity has prescribed that:
Subcontracting is not allowed.
10.3 The winning bidder with the LCRB shall secure the following permits:
a. Building Permit (within 15 days after the issuance of the Notice to
Proceed)*
b. Occupancy Permit (within 15 days after the completion of the Project)*
*The National Building Code (P.D. 1096)
10.4 The key personnel must meet the required minimum years of experience set
below:
Key Personnel General Experience Relevant Experience
Civil Engineer 5 years 3 years
Safety Officer 3 years 2 years
General Foreman 3 years 2 years
Helper 2 years 1 year
Welder 3 years 2 years
Mason 3 years 2 years
Carpenter 3 years 2 years
Painter 3 years 2 years
10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Hand Tools Strong Hand Tools 20 different tools
One-Bagger Mixer 300L (mixing capacity) 1
Welding Machine 200-400 amp 1
Bar Cutter over 240 kg per sq 1 lot
12 No further instruction.
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the

following forms and amounts:
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a.  The amount of not less than P85,943.95, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;

b.  The amount of not less than P214,859.87, if bid security is in Surety
Bond.

16 Each Bidder shall submit 1 (one) original and 2 (two) copies of the first and
second components of its Bid.

19.2 Partial bids are not allowed.

20 Site Inspection Certificate (duly signed by the School Head or its authorized
representative) shall be included in the bidding docs

21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as (must be included in the
submitted bidding documents)

Construction Schedule and S-Curve;

Manpower Schedule;

Construction Methods;

Equipment Utilization Schedule;

PERT/CPM or other acceptable tools of project scheduling; and
Bio-Data of all construction workers to be assigned in the Project

ouakrwdpE

(To submit by the winning bidder along with the Performance Security for
Contract Implementation)

7. Contractor’s All Risk Insurance (CARI) Policy
8. Construction Safety and Health Program approved by the DOLE;
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if

their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.
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10.

11.

12.

13.

14.

15.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals
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15.1.

15.2.

If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2 Completion of Works is within one hundred twenty (120) calendar days
upon receipt of the Notice to Proceed.

4.1 The Procuring Entity shall give possession of all parts of the site to the
contractor after submission of the notarized contract by the contractor to
the Procuring Entity and on or before date of receipt of the NTP by the
contractor.

6 The site investigation reports are: None

7.2 The warranty against Structural Defects/Failures, except that occasioned-
on force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity: One (1) year

10 No further instructions.

11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within seven (7) calendar days of delivery of the
Notice of Award.

11.2 The amount to be withheld for late submission of an updated Program of
Work is [insert amount].

13 The amount of the advance payment shall not exceed 15% of the total
contract price and schedule of payment.

14 [If allowed by the Procuring Entity, state:] Materials and equipment
delivered on the site but not completely put in place shall be included for
payment. Not Applicable

15.1 The date by which “as built” drawings are required is five (5) days upon
completion and upon request of final billing.

15.2 The amount to be withheld for failing to produce “as built” drawings by

the date required is two percent (2%) of contract price.
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be accepted
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subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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Detailed Unit Price Analysis (Page 1 of 21)

DETAILED UNIT PRICE ANALYSIS

PROPOSED REPAIR AND REHABILITATION OF EIGHT (8) - CLASSROOM SCHOOL
BUILDING

Project :
Location: BRGY. MALAMIG, BINAN CITY, LAGUNA
Item: Al

Description: Temporary Facilities

Quantity: 4.00

Output : 1.00
Unit: Month
No. of .
A. Designation of Personnel o © No. of Hourly Amount
Person Hours Rate
Sub-Total (Labor) Fhp -
B. Name [ Capacity (Equipment) ND'IDf No. of Hourly Amount
Units Hours Rate
Sub-Total | Equipment) Fhp -
C. Name / Specification (Materials) Unit Quantity gﬂﬂ; Amount
oS
Rental of Office/ St House (including light
ental of € ice/ Storage House (including lig Mosnth 4.00
and water)
Sub-Total | Materials) Php -
D. [Direct Cost (A+B+C) Php -
E. |Overhead, Contingencies and Miscellaneous (Ocm) % of D.
F. |Contractor's Profit % of D. -
G. |Value Added Tax (VAT) % of (D+E+F) -
H. |[Adjusted Total Cost (D+E+F+G) Php -
L [Adjusted Unit Cost [ H/Quantity) Fhp -
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Detailed Unit Price Analysis (Page 2 of 21)

Project :

Location:

Item:

DETAILED UNIT PRICE ANALYSIS

PROPOSED REPAIR AND REHABILITATION OF EIGHT (8) - CLASSROOM SCHOOL

BUILDING

BRGY. MALAMIG, BINAN CITY, LAGUNA

B.1

Description: Fire Safety Inspection Certificate (FSIC)

Quantity: 1.00

Output : 1.00
Unit: 1ot
No. of .
A Designation of Personnel - ° No. of Hourly Amount
Person Hours Rate
Sub-Total (Labor) Fhp -
No. of No. of Hourly
B. N: c ity (Equi t] Am t
ame [/ Capacity (Equipment) Units Hours Rate oun
Sub-Total | Equipment) Fhp -
C. Name [/ Specification [Materials) Unit Quantity gnr.::: Amount
os
Sub-Total ( Materials) Fhp -
D. |Direct Cost (A+B+C) Fhp
E. |Overhead,Contingencies and Miscellaneous (Ocm) %% of D.
F. |Contractor's Profit %% of D
G. |Value Added Tax (VAT) % of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php -
L |Adjusted Unit Cost ( H/Quantity) Fhp =
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Detailed Unit Price Analysis (Page 3 of 21)

Project :

DETAILED UNIT PRICE ANALYSIS

BUILDING

Location: BRGY. MALAMIG, BINAN CITY, LAGUNA

Item: SPL 1

Description: Project Billboard

PROPOSED REPAIR AND REHABILITATION OF EIGHT (8) - CLASSROOM SCHOOL

Quantity: 1.00

Output: 1.00
Unit: Each
No. of
A Designation of Personnel o0 No. of Hourly Amount
Person Hours Rate
Skilled Laborer 1 4.00
Unsldlled Laborer 1 4.00
Sub-Total (Labor) Fhp -
No. of No. of Hourly
B. Name / Capacity (Equipment| Amount
/ Cap v (Equip ) Units Hours Rate
Sub-Total | EQuipment) Fhp -
C. Name [ Specification (Materials) Unit Quantity gnt:_: Amount
oS
8'x 8' Tarpaulin, 2 sets aq ft &64.00
Good Lumber (Frames) bd .ft 45.00
Assorted CW Nadls Iz 1.00
Sub-Total | Materials) Php -
D. |Direct Cost (A+B+C) Fhp -
E. |Owverhead  Contingencies and Miscellaneous (Ocm) % of D. -
F. |Contractor's Profit % of D. -
G. |Value Added Tax (VAT) % of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) FPhp -
L |Adjusted Unit Cost ( H/Quantity] Php =
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Detailed Unit Price Analysis (Page 4 of 21)

DETAILED UNIT PRICE ANALYSIS

Project -

- BULLDING
Location: BEREGY. MALAMIG HﬁAH CITY. LAGUNA
Item - SPL 2

Description: Construction Safety and Health

FROPOSED FEPAIR: AND FEHABILITATION OF EIGHT (8] - CLASSFOOM SCHOOL

Quantity: <. 00
Outpuat - 1.00

Unit Month
. _ Mo of No. of Hourly
A Designation of Personnel Amount
Ferson Hours Eate
Safety Officer 1 250.00 -
Firct Aider 1 250.00 -
Sub-Total [Labor) Fhp -
Mo. of No. of Ho
B. Name | Capacity (Equipm ent) B - urly Amount
Units Hours Eate
Sub-Total | Equipm ent) Fhp -
Unit
C. Name | Specification [(Materials) Unit CQuantity Amount
Cost
First Aid Kit L= 1 .00
Perconal Protedive squipment (FFE|
Safety Helm et T - dans 10 0.00
Safety Shoes e - denz 10 0.00
Safety Glovec - daye 25 0.00
Signage:s and Earricadec
FFE Signage (4" x B ot 1 0.00
Safety First (4" x4 et 1 000
Warning Signs (2 x 3] cmt 1 0.00
Caution Tape, 100 f rol 1 0.00
Sub-Total | Materials) Fhp -
D. |Direct Cost [A+B+C) Fhp -
E. |Overhead Contingencies and Miccellaneosus [{Scm | Zzof D,
F. |Contrador’s Profit “aof D -
G. |Valus Added Tax [VAT| “eof [DHE+F) -
H. |Adjusted Total Cost [DHE+FHE) Fhp -
I. |Adjusgted Uni Coct [ H/Quantity| Fhp -
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Detailed Unit Price Analysis (Page 5 of 21)

Project :

Location:

Item:

DETAILED UNIT PRICE ANALYSIS

PROPOSED REPAIR AND REHABILITATION OF EIGHT (8) - CLASSROOM SCHOOL

BUILDING

BRGY. MALAMIG, BINAN CITY, LAGUNA

c.1

Description: Mobilization and Demobilization

Quantity: 1.00

Output : 1.00
Unit: Ls
No. of .
A Designation of Personnel o © No. of Hourly Amount
Person Hours Rate
Sub-Total (Labor) Fhp -
No. of No. of Hourly
B. Name / Capacity (Equipment ) Amount
P v (Equip ) Units Hours Rate
Self Load ing Truck and Accessories 1 24 0.00
Sub-Total | EQuipment) Fhp -
C. Name [ Specification (Materials) Unit Quantity gru:_: Amount
oS
Sub-Total | Materials) FPhp -
D. [Direct Cost [A+B+C) Php -
E. |Overhead,Contingencies and Miscellaneous (Ocm) % of D.
F. |Contractor's Profit % of D.
G. |Value Added Tax (VAT) % of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php -
L |Adjusted Unit Cost ( H/Quantity) Php -

34



Detailed Unit Price Analysis (Page 6 of 21)

DETAILED UNIT FRICE ANALYSIS

PROPOSED REFPAIR AND REHABILITATION OF EIGHT (8) - CLASSROOM SCHOOL

Project : BUILDING
Location: BRGY. MALAMIG, BINAN CITY, LAGUNA
Item: 4 la)
Description: Installation and Removal of Formworks
Quantity: 616.31
Output per hour 3.24
Unit: =q.m
No. of No. of H
A, Designation of Personnel o-© ourly Amount
Person Hours Rate
Installation
Construction Foreman 19022 -
Skilled Laborer 2 190 22 -
Unslilled Laborer 4 19022 -
Stripping
Construction Foreman 1 TT 59 -
Unslilled Laborer <1 7799 -
Sub-T otal |Labor) Php -
No. of No. of Hourly
B. Name [ Capaci uipment . Amoumnt
pacity (Equip 4 Units Hours Rate
Sub-Total | Equipment) Php -
C. Name / Specification (Materials) Unit Quantity gﬁ Amoumnt
Good Lumber - 3 uses bd.ft 1,477.09 -
Crdmary Plywood - 3 uses pC 71.29 -
Aszorted CWIN kg 12942 -
Sub-Total | Materials) Php -
D. |Direct Cost [A+B+C) Php -
E. |COwerhead, Contingencies and Miscellaneous (OCM) 2% of D. -
F. |Contractor's Profit %% of D. -
G |Value Added Tax (VAT) % of [D+E+F) -
H. [Adjusted Total Cost [D+E+F+G) Php -
I |Adiusted Unit Cost [ H/Quantitv) FPhp -
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Detailed Unit Price Analysis (Page 7 of 21)

DETAILED UNIT PRICE ANALYSIS

Project :

FROPOSED EEPAIR AND REHABILITATION OF EIGHT (8) - CLASSROOM SCHOOL

EBUILDING
Location: BRGY. MALAMIG, BINAN CITY, LAGUNA
Item: & ia)
Description:  Remowal of Door with Jamb
Quantity: 16.00
Output per hour: 1.33
Unit: ==t
No. of
A, Designation of Persomnel No. of Hourly Amount
Person Hours Rate
Skilled Laborer 1 12
Unslilled Laborer 1 12
Sub-T otal |[Labor) Php
No. of No. of Hourly
B. Name [/ Capaci uipment \ Amoumnt
/ Capacity (Equip ) Units Hours Rate
Sub-Total (| Equipment) Php
Unit
C. Name / Specification (Materials) Unit Quantity Cost Amoumnt
Sub-Total ( Materials) Php -
D. |Direct Cost |[A+B+C) Php -
E. |Overhead,Contingencies and Miscellaneous (OCM) % of D
F. |Contractor's Profit % of D.
G.  |Value Added Tax (VAT) %% of ([D+E+F)
H. |Adjusted Total Cost [D+E+F+G) Php -
I |Adjusted Umt Cost | H/Quantty) Php =
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Detailed Unit Price Analysis (Page 8 of 21)

DETAILED UNIT FRICE ANALYSIS

Project : PROPOSED REPAIF. AND REHABILITATION OF EIGHT (8] - CLASSROOM SCHOOL BUILDING
Location: BRGY. MALAMIG, BINAN CITY, LAGUNA
Item: 6 (d)
De gcr iption: VWooden Panel Door
Quantity: 30.24
Output : 0.32
Unit: =gm
No. of No. of H
A, Designation of Personnel e ourly Am ount
Person Hours Rate
Construction Foreman 1 S
Skilled Lab orer 1 a5
Unskilled Lab orer 2 5
Sub-Total [Labor) Php -
No. of No. of Hourly
B. Name [/ Capacity [Equipment . Am ount
(= ) Units Hours Rate
Sub-Total | Equipment) Php -
C. Name / Specification |[Materials) Unit Quantity Enit Amount
ost
Wood Panel Door =g m 30
Hmges, Standard 3-1/2"x 3-1/2" Ba 64
Entrance, Lever Lockzet et 16
Sub-Total ( Materia ls) Php -
D. |Direct Cost [A+B+C) Php -
E. |Owverhead,Contimgencies and Miscellaneous [OCM) % of D.
F. Contractor's Profit %o of D.
G. |Value Added Tax [VAT)] %o of [D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php -
L Adjusted Unit Cost | Hf Quantity] Php
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Detailed Unit Price Analysis (Page 9 of 21)

DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED FEPAIR AND FEHABILITATION OF EIGHT (8} - CLASSROOM SCHOOL BUILDING
Location: BRGY. MALAMIG, BINAN CITY, LAGUNA
Item: 6 [f]
Descr iption: Frames (Jambs, Sill, Head, Transoms, and Mullions)
Quantity: 15.00
Output : 1.00
Unit: =et
No. of No. of H
A, Designation of Personnel oo ourly Am ount
Person Hours Rate
Construction Foreman 1 16
Skilled Lab orer 1 16
Unclilled Lab orer 1 16
Sub-Total (Labor) Php
No. of No. of Hourly
B. Name / Capacity [Equipment . Am ount
(E ) Units Hours Rate
Sub-Total | Equipme nt) Php
C. Name [ Specification (Materials) TUnit Quantity gnit Am ount
oat
Fram..es [Jambs, 31, Head, Transoms, and et 16.00
MMulhons|
Sub-Total | Materials) Php
D. |Direct Cost |A+B+C) Fhp
E. |Cwverhead,Contmpgencies and Miscellaneous [O3CM) % of D.
F. |Contractor's Profit “oof D.
G |Value Added Tax (VAT %% of [D+E+F]
H. |Adjusted Total Cost [D+E+F+G) Php
L Adjusted Unit Cost [ Hf Quantity| Php
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Detailed Unit Price Analysis (Page 10 of 21)

DETAILED UNIT PRICE ANALYSIS

PROPOSED REPAIR AND REHABILITATION OF EIGHT (8) - CLASSROOM SCHOOL

Project : _
e BUILDING
Location: BRCGY. MALAMICG, BINAN CITY, LAGUNA
Item: 3 a)
Description:  Remowal of Metal Roofing
Quantity: 56067
Output per hour 15.250
Unit: sqm
No. of 1
A. Designation of Personnel No. of Hourly Amount
Person Hours Rate
Construction Foreman 1 30.7 -
Slrilled Laborer 1 30.7 -
Unskilled Laborer 3 30.7 -
Sub-Total (Labor) Php -
No. of No. of Hourly
B. Name [ Capaci uipme nt . : Amount
pacity (Equip ) TUnits Hours Rate
Electric Hand Drill 2 30.7 -
H-Frame 1.7mx 12m 2 30.7 -
Sub-Total | Equipment) Php -
. . . . . Unit
C. Name [ Specification (Materialsg Uit Quantity Cost Amount
Sub-Total ( Materials) Php -
D. |Direct Cost [A+B+C) FPhp -
E. |Overhead Contingencies and Miscellaneous (OCM) %6 of D. -
F. |Contractor's Profit % of D. -
G, |Value Added Tax (VAT %% of [D+E+F) -
H. |Adjusted Total Cost (I+E+F+G) Php -
I |Adjusted Umt Cost { H/Quantity) Php =

39




Detailed Unit Price Analysis (Page 11 of 21)

DETAILED UNIT PRICE ANALYSIS

PROPOSED FEPAIRE AND REHABILITATION OF EIGHT (8] - CLASSROOM SCHOOL

Project :
s BUILDING
Location BRGY. MALAMIG, BINAN CITY, LAGUNA
Item: 2 (k)
Description: Pre - painted Metal Sheets [Corrugated, Short Span/ Long Span, below0.427 BMT/ above
Quantity: 56067
Output per hour 2.076
TUnit =gqm
No. of No. of H
A Designation of Personnel o-e ourly Amount
Person Hours Rate
Constraction Foreman 1 270 .07
Sldlled Labarer 1 27007
Unslilled Laborer 2 270 .07
Sub-Total [(Labor) Php
No. of No. of Hourly
B. Name f Capaci uipmen Amount
[ Capacity (Equipment) Units Hours Rate
Sub-Total | Equipment) Php
Unit
C. Name [ Specification [Materials) Unit Quantity Cnat Amount
o
G1. Long-Span Roofing, Corrugated, Pre- _ -
Painted, 1220mm x 0.5mm BMT =qm s88.70
Facscia Board, Fiber Cement 12" x 8' BT 30 .00
L75x75 x6mm kg 450 .87
L50 x50 x 6mm kg 238 68
3"Flat head Countersunlk screw e 680 00
J-Bolt [fmm dia.| s 1,680 .00
Teclkoorew 2-34" pC 3,368 00
Foof Sealant L 8.00
Sub-Total [ Materials) Plp
. |Direct Cost [A+B+C) Fhp
E. |Cwerhead, Contingencies and Miscellaneous [CCM) oo D
F. |Cmtractor's Profit oo D
G. [Value Added Tax [VAT) Soof [D+E+F)
H. |Adjusted Total Cost [D+E+F+G) Fhp
I.  JAdjusted Unit Cost [ H Quantity|] Php
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Detailed Unit Price Analysis (Page 12 of 21)

DETAILED UNIT PRICE ANALYSIS

PROPOSED FEPAIR AND REHABILITATION OF EIGHT (8] - CLASSROOM SCHOOL

Project :
e BULLDING
Location ERGY. MALAMIG, BINAN CITY, LAGUNA
Item: 2 [d)
Drescription: Fabricated Metal Roofing Accessory [Gutter)
Quantity: 14002
Output per hour 11 .80
Unit m
No. of No. of H
A Designation of Personnel e-@ ourly Amowunt
Person Hours Rate
Constructon Foreman 1 11.87
Sldlled Leborer 1 11 .87
Unsldlled Laborer 1 11.87
Sub-Total (Labor) Plhp
No. of No. of Hourly
E. Name [ Capaci uipmen ; Amount
[ Capacity [Equip t Units Howrs Rate
Sub-Total | Equipment) Plhp
Unit
C. Name [ Specification (Materials) Unit Quantity Cust Amount
o
Gutter #286 Im 141 .00
12" x 1" Flain Gl Strap pC 28 .00
Blind Rivets pC 2.661.00
PVC Sanitary Pipe 4"® x 3.0m PC 108 .00
FVL Sanitary Elbow S0° x4"3 pC 18 .00
PVC Cement can 10 .00
Sub-Total [ Materials) Php
D. |Direct Cost [A+B+C) Fhp
E. |COwerhead, Contingacies and Miscellanesus [CCM) ook D
F. |Cmiractor's Profit Yoo D
G.  |Value Added Tax [VAT) %oof [D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Fhp
I JAdjusted Unit Cost [ HY Quantity| Plp
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Detailed Unit Price Analysis (Page 13 of 21)

DETAILED UNMIT PRICE ANALYSIS

PROPOSED FEPAIR AND FEHABILITATION OF EIGHT (8] - CLASSFOOM SCHOOL

Project :

. BULLDING
Location BRGY. MALAMIG, BINAN CITY, LAGUNA
Item: a8 g

Description: Fabricated Metal Roofing Accessory (Ridge/ Hip Rolls/ Flashing/ Counter Flashingf Valley

Quantity: 36.35
COutput per hour 10.00

Unit m
No. of
A Designation of Pemsonnel No. of Hourly Amowunt
Person Hours Rate
ConstrucHon Foreman 1 8 63
Sldlled Lebarer 1 8 .63
Unsldlled Laborer 1 8 63
Sub-Total [(Labaor) Php
No. of No. of Hourly
BE. Name [ Capaci uipmen ; Amount
[ Capacity (Equipment) Units Hours Rate
Sub-Total | Equipment) Php
TUnit
C. Name / Specification [Materials) Unit Quantity Cust Amowunt
0
G.I. Flashing, Preformed, Pre-Painted, 0.610m x 37 00
2 440m x 0.5mm BMT o
G.1. Fidge Roll, Preformed, Pre-Painted, 0.610m 25 00
x 2.440m x 0.5mm BMT L 23
Blind Fivets BT 1,641 .00
Sub-Total [ Materials) Plp
D. |Direct Cost (A +B+C) Fhp
E. |COwerhead Contingaicies and Miscellanesus [CCM) oo D
F. |Cmtractor's Profit oo D
G, |Value Added Tax [VAT) %oof [D+E+F)
H. |Adjusted Total Cost [D+E+F+G) Fhp
I JAdjusted Unit Cost [ HY Quantity| Plp
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Detailed Unit Price Analysis (Page 14 of 21)

Project :

DETAILED UNIT PRICE ANALYSIS

PROPOSED REFAIR AND REHABILITATION OF EIGHT (8) - CLASSROOM SCHOOL

BUILDING
Location: BRGY. MALAMIG, BINAN CITY, LAGUNA
Item: S (d)

Description:  Remowal of Ceiling

Quantity: 530.82
Output per hour. 17.34

Unit: =qm
. . No. of No. of Hourly
A. Designation of Personnel Person Hours Rate Amount
Skilled Laborer 1 8.00 -
Unskilled Laborer 3 8.00 -
Sub-Total (Labor) Php -
No. of No. of Hourly
B. Name [ Capaci uipme nt . Amount
pacity (Equip } Units Hours Rate
H-Frame 1.7m x 1.2m 2 .00 -
Sub-Total ( Equipment) Php -
C. Name [ Specification (Materials) Unit Quantity gﬁ Amount
Sub-Total { Materials) Php -
D. |Direct Cost [A+B+C) Php -
E. |Overhead Contingencies and Miscellaneous (OCM) 2% of D. -
F. |Contractor's Profit % of D. -
G.  |Value Added Tax (VAT) % of [D+E+F) -
H. |Adjusted Total Cost [D+E+F+G) Php -
I |Adjusted Unit Cost ( Hf Quantity) Php =
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Detailed Unit Price Analysis (Page 15 of 21)

DETAILED UNIT PRICE ANALYSIS

FROPOSED EEPAIR AND REHABILITATION OF EIGHT (8) - CLASSROOM SCHOOL

Project : _
rajee BUILDING
Location: BRGY. MALAMIG, BINAN CITY, LAGUNA
Item: S (e
Description:  4.5mm Fiber Cement Board/ 4.5mm Marine Plywood/ 6.0mm Marine Plywood/ 6.0 mm
Ordinary Plywood in Wood Frame Ceiling
Quantity: 530.82
Output per hour: 1489
Unit: =qm
No. of
A Designation of Personnel No. of Hourly Amount
Person Hours Rate
Construction Foreman 1 35649 -
Skilled Laborer 1 35649 -
Unsldlled Laborer 2 356.49 -
Sub-Total (Labor) Php -
No. of No. of Hourly
B. Name [ Capaci uipment . ) Amount
pacity (Equip ) Units Hours Rate
Sub-Total ( Equipment) Fhp -
C. Name [ Specification (Materials) Umnit Quantity ::g Amount
Plywood, Marine 1 /4"x4'x 8' pc 190.00 -
Rough Lumber, Sun Dried, Tanguile bd ft 4,914.00 -
Finishing MNails kg 4600 -
CWIY, Assorted kg 74.00 -
Concrete MNails kg 358.00 -
Wood Preservative, Brown L 26.00 -
25mm x 25mm x 300mm Wood slats @25Smm
clear spacing ceiling ventilation (provide pc 12.00 -
stainless steel wire mesh inside)
Sub-Total | Materials) Php -
D. [Direct Cost (A+B+C) Php -
E. |Overhead Contingencies and Miscellaneous (OCM) %% of DL -
F. [Contractor's Profit %% of D -
G. |Value Added Tax (VAT) % of [D+E+F) -
H. [Adjusted Total Cost ([D+E+F+G) Php -
L |Adjusted Unit Cost { H/Quantity) Php =
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Detailed Unit Price Analysis (Page 16 of 21)

DETAILED UNIT PRICE ANALYSIS

Project : BUILDING
Location: BRGY. MALAMIC, BINAN CITY, LAGUNA
Item: 10 (a)

Description: Conduit, Boxes, and Fitting

PROPOSED REPAIR AND REHABILITATION OF EIGHT (8) - CLASSROOM SCHOOL

Quantity: 1.00
Output per hour 1.000

Unit: L=
. . No. of No. of H
A. Designation of Personnel - © ourly Amoumnt
Person Hours Rate

Construction Foreman 1 T2.00 -
Skilled Laborer 2 T2.00 -
Unskilled Laborer 4 72.00 -

Sub-T otal (Labor) Php -

. . No. of No. of Hourly
B. Name [ Capac uipment . Amount
pacity (Equip ) Units Hours Rate

Sub-Total (| Equipment) Php -

C. Name [/ Specification (Materials) Umnit Quantity gﬁ Amount
Electrical Conduit uPFVC, 15mm@ pc 342.00 -
REC 20mma@ pc S4.00 -
Junction Bax, 4" x4" G.L pc 34.00 -
Utility Box, 2" x4" G.L pc B88.00 -
Sub-Total ( Materials) Php -

D. |Direct Cost (A+B+C) Php -
E. |Cwverhead,Contingencies and Miscellaneous (OCM) %% of D. -
F. |Contractor's Profit 25 of D. -
G |Value Added Tax (VAT) %% of [DHE+F) -
H. |Adjusted Total Cost (D+E+F+G) Php -
L |Adjusted Unit Cost [ H/Quantity) Php =
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Detailed Unit Price Analysis (Page 17 of 21)

DETAILED UNIT PRICE ANALYSIS

PROPOSED REPAIR AND REHABILITATION OF EIGHT (8) - CLASSROOM SCHOOL

Project : N

agee BUILDING
Location: BRGY. MALAMIG, BINAN CITY, LAGUNA
Item: 10 (b)

Description:  Wires and Wiring Devices

Quantity: 1.00
QOutput per hour: 1.000

Unit: L=
. . No. of No. of H
A. Designation of Persomnel -0 ourly Amoumnt
Person Hours Rate
Construction Foreman 1 120,00 -
Skilled Laborer 2 120.00 -
Unslilled Laborer 4 120.00 -
Sub-Total [Labor) Php -
No. of No. of Hourly
B. Name / Capaci uipme nt . ' Amoumnt
pacity (Equip ) Units Hours Rate

Sub-Total | Equipment) Fhp -

C. Name [/ Specification (Materials) Unit Quantity Eg Amount
3.5 mm* THHN Wire, Stranded m 1,018.00 -
8.0 mm* THHN Wire, Stranded m 275.00 -
3.5 mm® TW(G) Wire, Stranded m 30500 -
5.5 mm® TW(|G) Wire, Stranded m 145.00 -
Electrical Tape pC 35.00 -
Sub-Total | Materials) Php -

D. [Direct Cost [A+B+C) Php -
E. |Owerhead,Contingencies and Miscellaneous (OCM) %% of DL -
F. |Contractor's Profit %% of DL -
G.  |Value Added Tax (VAT) % of (D+E+F) -
H. [Adjusted Total Cost (D+E+F+G) Php -
I |Adjusted Unit Cost ( Hf Quantity) Php =
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Detailed Unit Price Analysis (Page 18 of 21)

DETAILED UNIT PRICE ANALYSIS

Project : BUILDING
Location: BRGY. MALAMIG, BINAN CITY, LAGUNA
Item: 10 (c]

Description: Lighting Fixtures/Fixtures

PROPOSED REFPAIR AND REHABILITATION OF EIGHT (8) - CLASSROOM SCHOOL

Quantity: 1.00
Output per hour 1.000

Unit: Ls
) \ No. of No. of H
A. Designation of Personnel - © oty Amount
Person Hours Rate
Construction Foreman 1 32.00 -
Skilled Laborer 1 32.00 -
Unskilled Laborer 2 32.00 -
Sub-Total (Labor) Fhp -
No. of No. of Hourly
B. Name / Capaci uipme nt ) ) Amount
pacity (Equip ) Units Hours Rate
Sub-Total | Equipment) Fhp -
C. Name [ Specification (Materials) Unit Quantity gﬁ Amount
Duplex Convenience Cutlet, Grounding Type,
204, 250V set 20.00 -
Duplex Convenience Cutlet, Grounding Type,
204, 250V (WP s=t 20.00 -
2 Bmgle Fole Wall Switches in One Switch Plate set 16.00 )
{10 AMP, 230V) = :
Push Button, 104, 230V st 4.00 -
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php -
E. |Owverhead,Contingencies and Miscellaneous (OCM) % of D -
F. |Contractor's Profit % of D. -
G, |Value Added Tax (VAT) % of [D+E+F) -
H. |Adjusted Total Cost [D+E+F+G) Php -
I |Adjusted Unit Cost ( H/Quantity) Php =
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Detailed Unit Price Analysis (Page 19 of 21)

Project :

DETAILED UNIT PRICE ANALYSIS

BUILDING
Location: BRGY. MALAMIG, BINAN CITY, LAGUNA
Item: 13 ia)

Description: Masonry Painting

PROPOSED REPAIR AND REHABILITATION OF EIGHT (8) - CLASSROOM SCHOOL

Quantity: 215085
Output per hour 2.10

Unit: =q.m
No. of No. of H
A, Designation of Personnel 0-© ourly Amount
Person Hours Rate
Construction Foremean 1 1,024 21 -
Skilled Laborer 2 1,024 21 -
Unslilled Laborer 1 1,024 21 -
Sub-Total (Labor) Php -
No. of No. of Hourly
B. Name [ Capaci uipment . Amoumnt
pacity (Equip ) Units Hours Rate
Sub-Total | Equipment) Php -
. . . . . Unit
C. Name [ Specification (Materials) Unit Quantity Cost Amount
Neutralizer gal 44 .00 -
Latex, Flat gal 173.00 -
Masonry Putty gal 108 .00 -
Latex, Semi Gloss gal 17300 -
Acri Color gqrt 11.00 -
Pamt Brush pcs 54 00 -
Roller Brush set 48 .00 -
Sand Paper rall 5.00 -
Sub-Total | Materials) Php -
D. [Direct Cost [A+B+C) Php -
E. |Overhead,Contingencies and Miscellaneous (OCM) %% of I -
F. |Contractor's Profit % of D -
G |Value Added Tax (VAT) % of (D+E+F) -
H. [Adjusted Total Cost |[D+E+F+Gj Php -
I |Adjusted Umt Cost ( Hf Quantity) Php =
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Detailed Unit Price Analysis (Page 20 of 21)

DETAILED UNIT PRICE ANALYSIS

PROPOSED REPATR AND REHARBILITATION OF EIGHT (8) - CLASSROOM SCHOOL

Project :
= BUILDING
Location: BRGY. MALAMIG, BINAN CITY, LAGUNA
Item: 13 (b)
Description: Viooden Painting
Quantity: 729.51
Output per hour 139
Unit: =q.m
No. of No. of Hi
A. Designation of Persommel 0-© ourly Amount
Person Hours Rate
Construction Foreman 1 385.98 -
Skilled Laborer 2 33598 -
Unslilled Laborer 1 38598 -
Sub-T otal [Labor) Fhp -
No. of No. of Hourly
B. Name [ Capaci uipme nt , Amoumt
pacity (Equip } Units Hours Rate
Sub-Total | Equipment) Fhp -
Umnit
C. Name [ Specification (Materials) Unit Quantity Cos Amount
Enamel, Flatwall gal 37.00 -
Enamel Semi Gloss gal 59.00 -
Glazing Putty gal 37.00 -
Paint Thinner gal 8.00 -
Paint Brush s 35.00 -
Roller Brush set 28.00 -
Sand Paper roll 2.00 -
Sub-Total | Materials) Php -
D. |Direct Cost (A+B+C) Php -
E  |Overhead Contingencies and Miscellansous (OCM) % of D. -
F. [Contractor's Profit % of D. -
G |Value Added Tax (VAT) % of (D+E+F) -
H. |Adjusted Total Cost [D+E+F+G) Php -
I |Adjusted Unit Cost ( H/Quantity) Fhp =
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Detailed Unit Price Analysis (Page 21 of 21)

DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED REPAIR AND REHABILITATION OF EIGHT (8) - CLASSROOM SCHOCL BUILDING
Location: BRGY. MALAMIG, BINAN CITY, LAGUNA
Item: 13 ic)
Description: Metal Painting
Quantity: 58 00
Output per hour 2.00
Unit: =q.m
No. of .
A. Designation of Persomnel No. of Hourly Amount
Person Hours Rate
Construction Foreman 29.00 -
Skilled Laborer 2 29.00 -
Unskilled Laborer 1 29.00 -
Sub-Total (Labor) Php -
No. of No. of Hourly
B. Name [ Capaci uipment . Amount
pacity (Equip ) Units Hours Rate
Sub-T otal | Equipment) Php -
Unit
C. Name / Specification (Materials) Unit Quantity Cost Amount
Primer, Zinc Chromate gal 3.00 -
Enamel Paint gal 6.00 -
Pamt Thinner gal 58.00 -
Sub-Total ( Materials) Php -
D. |Direct Cost [A+B+C) Php -
E. |Owerhead Contingencies and Miscellaneous (OCM) =5 of DL -
F. |Contractor's Profit % of D. -
. |Value Added Tax [VAT) % of [D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php -
I |Adjusted Umt Cost [ H/Quantity) Fhp =
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Detailed Cost Estimate (Part 1 of 1)
Our Lady of Lourdes Elementary School

DETAILED COST ESTIMATE
(TOTAL CONSTRUCTION COST/ ABC)
REPAIR 2024 - IV-A - BINAN CITY - 001

FROJECT : PROPOSED REPAIR AND REMABILITATION OF EIGHT (B) CLASSROOMS
SCHOOL : OUR LADY OF LOURDES ELEMENTARY SCHOOL

LOCATION : BRGY. MALAMIG, BIRAN CITY, LAGUNA
OWHER : DEPARTMENT OF EDUCATION

CONTRACT DURATION : 120 €D
ESTIMATED MARK.UPS TOTAL MARK-UP TOTAL ADJUSTED ADJUSTED
R DESCRIPTION QUANTITY| UNIT T — VAT (5%] | INDIRECT TOTAL UNIT
s s ocM |PROFIT| % VALUE cosT CosT cosT
i1 2y 13 [E]] = (] 7 =] ] (1) 1) 112) 113)
{61+ (71| (S)=(B) [5%[5)+ Oy (9 +(10) (5 +i11) [12) /i3]
A Facilitics for the Engincer
A1 |Temparary Facilities 4.00 | Month
B. Other General Rec
B.1 ty Inspection Certificate [FSIC) 1.00 lot
SPL 1 Project Billboard 1.00 Each
SPL2 [Construction Safety and Health 4.00 | Month
C.
c.1 1.00 L=
4.0000
4 {a) tion and Remaval of Farmworks 616.31 sq.m
6.0000 |Fabricated Materials and
Removal of Doar with Jamb 16.00 sct
& d) Woaden Panel Dy 30.24 5 m
6] |Frames (Jambs, Sill, Head, Transoms, and Mullions) 16.00 sct
50000 |Roofing Works
Removal of Metal Roofing 560,67 sqm
&b :.:'Jlng n.‘lllillr:\tl\"llﬂ 512‘; E\iﬁnmi:.e g:-izi n.\[?ﬂn} 360.67 | mpm
140,02 m
B6.35 m
530.82 5 m
/ 6.0 mm Ordinary | 530,82 sq.m
10.0000 [Electrical Works
10 ja) Congduit, Boxes and Fi g 1.00 L=
10 [5) g Devices 1.00 L=
10 fcy Lighting Fixture 1.00 L=
12.0000 |Painting Works
12 fa) 2,150.85 sq.m
12 ) 729.51 sq.m
12 o) 58.00 sq.m
TOTAL CONSTRUCTION COST - 5
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Section VII. Drawings

MAP (Our Lady of Lourdes Elementary School)
Brgy. Malamig, Bifian City, Laguna
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the
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SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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Our Lady of Lourdes Elementary School
Bill of Quantities (Part 1 of 1)

School : QUR LADY OF LOURDES ELEMENTARY SCHOOL Date:
School 1D |: 108214 Budget Allocation: -
Region : IV-A Engineering and Administrative Overt ! 0.00
Division |: BINAN CITY Approved Budget for the Contract: -
Project Title|: Completion Period: 120 CD
Minimum Required Manpower:
General Foreman Welder Carpenter
PROPOSED REPAIR AND REHABILITATION OF EIGHT |8) - CLASSROOM SCHOOL BUILDING .
Helper Mason Painter
Location : BRGY. MALAMIG, BINAN CITY, LAGUNA Minimum Required Equipment:
Hand Tools Welding Machine
One-Bagger Mixer Bar Cutter
%% Direct Cost Adjusted Adjusted
Item No. Description T:;l Unit Quantity Total Cost Unit Cost g::::: ‘:::::
1) 2) 2 (L] 15) 8 17 L] 19
(6 / (3) 19) /15)
A Facilities for the Engineer
Al Temporary Facilitics Month 4.00 - - - -
B, Other General Requirements
B.1 Fire Safety Inspection Certificate (FSIC) lot 1.00 - - - -
SPL 1 Project Billboard Each 1.00 - - - -
SPL 2 |Construction Safety and Health Month 4.00 - - - -
C. Mobilization and Demobilization
C1 Mobilization and Demobilization Ls 1.00 - - - -
4.0000  |Formworks
4 (a) Installation and Removal of Formworks 50.m 616.31 - - - -
6.0000 |Fabricated Materials and Hardware
6 (a) Removal of Door with Jamb set 16.00 - - - -
6 (d) Wooden Panel Door 50 m 30.24 - - - -
& () Frames (Jambs, Sill, Head, Transoms, and Mullions) set 16.00 - - - -
8.0000 |Roofing Works
B (a) Removal of Metal Roofing 80 M 560.67 - - - -
Pre - painted Metal Sheets [Corrugated, Shart Span/
81 |iong g}'_:am. below 0.427 Hh[m ah:t: 0.427 Br.ﬂ'p ' sa-m 560,67 - - - -
2 (d Fabricated Metal Roofing Accessory (Gutter] m 140.02 - - - -
8 l‘jabnc.:atc:d .l.\-'ltta] Rm_:d’mg. :\c:cc:a_ﬁm‘ [Ridge/ Hip Rolls/ m 86,35 - . - _
Flashing/ Counter Flashing/ Valley Foll)
9.0000 |Ceiling and Carpentry Works
9 (d) Removal of Ceiling 50 m 530.82 - - - -
4 5mm Fiber Cement Board/ 4.5mm Marine Plywood [
9 (e) 6.0mm Marine Plywood/ 6.0 mm Ordinary Plywood in sg.m 53082 = - - -
Wood Frame Ceiling
10.0000 |Electrical Works
10 ja) [Conduit, Boxes and Fitting Ls 1.00
10 (b) (Wires and Wiring Devices Ls 1.00
10 (e} Lighting Fixture) Fixture Ls 1.00 - - - -
13.0000 |Painting Works
13 (a) Masonry Painting 50.m 2,150.85 - - - -
13 (b} |Wooden Painting s0.m 720.51 - - - -
13 (g) Metal Painting 50).m 58.00 - - - -
0.00% = Total Construction Cost =

55




Section I1X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Republic of the Philippines
Bepartment of Education

REGION IV-A CALABARZON
CITY SCHOOLS DIVISION OF BINAN CITY

Bids and Awards Commaittee (BAC)

SITE INSPECTION CERTIFICATE

This is to certify that Mr./Ms.

(Name of Bidder/Representative)

of has visited/inspected
(Name of Company)
CY 2024 REPAIR AND REHABILITATION OF EIGHT (8) -
CLASSROOM SCHOOL BUILDING
the proposed site for (OUR LADY OF LOURDES ES)
(Name of Contract)
on at Our Lady of Lourdes Elementary School
{Date of Inspection) (Name of School)
Done this day of g
(day) (month) (year)
Name and Signature of School Head/
Representative
d Address: P. Burgos St., Brgy. Sto. Domingo, Bifian City, Laguna
DQPED (& Contact Nos.: (049) 547-0105 / (+63) 939-510-8779
Email Address: deped.binancity@deped.gov.ph
MATAT.
_N_AG BAGONG PILIPINAS Website: depedbinan.com {Dioc-fe- Core SO-008% 06 v ] 00 |

| Efflectivity | 02072 | Page | 10f1 |

e Na. PHP QNS
22 35 0085



TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in

accordance with Section 8.5.2 of the IRR;

Technical Documents

(b) Statement of the prospective bidder of all its ongoing government and private

()

(d)

(€)

(f)

9)

contracts, including contracts awarded but not yet started, if any, whether similar
or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Special PCAB License in case of Joint Ventures and registration for the type
and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or_original copy of
Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:
a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS) and if applicable,
Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer to
sign the OSS and do acts to represent the Bidder.

Financial Documents

(h)

(i)

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence or
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duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
() Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
(k)  Original of duly signed Bid Prices in the Bill of Quantities; and
()  Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipment
rentals used in coming up with the Bid; and
(m) Cash Flow by Quarter.

ADDITIONAL REQUIREMENT

Site Inspection Certificate (duly signed by the School Head or its authorized
representative)
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